THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Document A310
Bid Bond

KNOW ALL MEN BY THESE PRESENTS, THAT WE Crossland Heavy Contractors, inc.
PO Box 358, Columbus, KS 66725

as Piinclpal, hereinafter called the Principal, and Federal insurance Company / Fidelity and Deposit Company of Maryland
202B Hall's Mili Road, Whitehouse Station, NJ 08889 / 1299 Zurich Way, 5th Floor, Schaumburg, IL 60196

a corporation duly organized under the laws of the State of INJIL

as Surety, hereinafter called the Surely, are held and firmly bound unto  City of independence, Missouri / Gity of Independence,
Missouri Water Deparfment, 111 E. Maple, Independence, MO 84050
as Obligee, hereinafier called the Obligee, in the sum of  Five Percent of Amount Bid

Dollars ($ 5% ),
for the payment of which sum well and truly to be made, the sald Principal and the sald Surely, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents,

WHEREAS, the Principal has submitted a bid for Lime Silo Slaker Addition Project, The Courtney Bend Water Treatment
Piant, 14700 Cement City Road, Sugar Creek, MO 64058, Waler Department Project #C23-110, Invitation fo Bid (ITB)
#22082

NOW, THEREFORE, If the Obligee shali accept the bid of the Principal and the Principal shall enter inlo a Conlract with
the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or
Contract Documents with good and sufficient surely for the falthfu! performance of such Contract and for the prompt
payment of labor and materials furnished in the prosecution thereof, or in the event of the failure of the Principal 1o enter
such Contract and give such bond or bonds, if the Principat shalt pay to the Obligee the difference not to exceed the
penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith
contract with another parly to perform the Work covered by said bid, then this obligation shall be null and void, othemnse
{o remain in full force and effect. P

Signed and sealed this 14th day of October

Crossland Heavy Sonfrac a?’,e’/lnc

| Q_,/Zj/// /"’Par/ //

Federa! Insurance Companyl
Fidelity and Deposit Company of Maryland

(Surely} (Seal}
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Power of Attorney
Federal Insurance Company | Vigilant Insurance Company | Pacific Indemnity Company
Westchester Fire Insurance Company | ACE American Insurance Company

Know All by These Presents, that FEDERAL INSURANCE COMPANY, an [ndiana corporation, VIGILANT INSERANCE COMPANY, a New York corporatior, PACIFIC INDEMNITY
COMPANY, a Wisconsin corporation, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY covporations of the Commonwealth of Pennsylvania,
do each herehy constitute and appeint  Bret $, Burton, Timothy H. Heffel, Todd Alan Rambo, Timothy Craig Smith, Myriah A. Valdivia and
Desiree E. Westmoreland of Wichita, Kansas; Katherine J. Breit, Maonica F. Donatelli, Carolyn I, Johnson, Camille O. Parman,
Morgan L. Wilkerson and S, Mark Wilkerson of Overland Park, Kansas -« e

each as their true and lawful Attorney-ia-Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their bekalf as surety thereon
or otherwise, bonds and undertakings and other writings sbligatory in the nature theresf {other than ball bonds) given or executed in the course of busitess, and any instruments
amending or altering the sane, and consents to the medification or alteration of any instrument referved %o In sald honds or obligations.

In Witness Whereof, sald FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURRANCE COMPANY
and ACE AMERICAN INSURANCE COMPANY have each executed and attested these presents and affixed their corporate seals on this 21 day of December 2020,

Q0 Y. Crkorss At m e

Diweny M. Chlores, Assdstant Secretry Stephen M Tmey, Vice President

STATE OF NEW JERSEY
County of Hunterdon 55

On this 21 day of December, 2020 before me, s Notary Public of New Jersey, personafly came Dawn M. Chloros and Stephen M. Haney, te me lnown to be Assistant Secretary and
Vice President, respectively, of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANCE COMPANY and
ACE AMERICAN INSURANCE COMPANY, the companies which executed the foregoing Power of Attorney, and the said Dawn M. Chioros and Stephen M. Haney, being by me duly sworu,
severally and each for herself and himself did depose ang say that they are Assistant Secretary and Vice Preskdent, respectively, of FEDERAL INSURANCE COMPANY, VIGILANT
INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY and know the corparate seals
thereof, that the seais afflxed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of said Conpanies; and that their signatures as such

officers were duly affixed and subscribed by fike authority.
KATHERINE J. ADELAAR .
NOTARY PUBLIC OF NEW JERSEY %%/ﬂt; -
Nao. 2318686 / & /

Notariai Seal

Cornmisslon Explres Juty 16, 2024 Wotary Pubfle

CERTIFICATION
Resoluticns adopted by the Boards of Directors of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY on August 38, 2016;
WESTCHESTER FIRE INSURANCE COMPANY an December 1§, 2006; and ACE AMERICAN INSURANCE COMPANY on March 26, 2009:
"RESOLVED, that the follawing authorizations relate to the execution, for and on behalf of the Campany, of bonds, undertakings, recognizances, contracis and ather written commitments of the Company
entered nto in the ordinary course of business (each a “Written Commitment™}:
(1}  Each of the Chairman, the President and the Vice Preskdents of the Cempany is hereby authorized Lo execute any Written Commitment for and on behatf of the Company, under the sesl
of the Comipany or otherwise.
(2)  Each duly appointed attorney-in-fact of the Company is herehy authorized to execute any Written Commitment for and on behalf of ke Company, under the seal of the Company or otherwise,
to the extent that such actlon is autharized by the grant of powers provided for in such person’s written appointment as such attorney-in-fact.

(3)  Each of the Chalrman, the Prestdent and the Vice Presidents of the Company Is hereby authorlzed, for and on behalf of the Company, to appolat in writfng any person the attarney-in-
fact of the Company with full power and authority to execute, for and on Hehalfof the Company, under the seal afthe Cempany or otherwise, such Written Commilments of the Company
as may be specified in such writien appolntment, which specification may be by general type or class of Written Commitments or hy specification of one or more particular Written
Commitments.

(4)  Each of the Chalrman, the President and the Vice Presidents of the Company is harehy authorized, for and on behalf of the Company, to delegate In writing ta any ether officer of the
Company the authority to execute, for and an hehalf of the Company, under the Campany's seal or otherwise, such Wrltten Commitnzents of the Company as are specified in such written
delegation, which speciflcation may be hy generat type or class of Wrilten Commitments or hy specification of one or more particular Written Commitments,

{5)  'the signature of any officer or other person executing any Written Commitment oz appointment or delegation pursuant to this Resolution, and the seal of the Company, may be affixed by
facsimite on such Written Commitment or written ap paintment or detegation,

FURTHER RESOLVED, thal the foregoing Resclution shall not be deemed to be an exclusive statement of the powers and authority of officers, employees and other persons to act for and on behalf of the
Company, and such Resolutlon shall not limit or otherwise affect the exercise of any such power or authority otherwlse validly granted or vested.”
[, Dawn M. Chloros, Assistant Seeretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANEE
COMPANY and ACE AMERICAN INSURANCE COMPANY (the “Companies”) do hereby certify that

(i)  the foregoing Resclutions adopted by the Board of Directors of the Companies are true, cerrect and in fult force and effect,
(if}  the foregoing Power of Attorney s true, correct and in full force and effect,

Given under iy hand and seals of sald Campanies at Whitehouse Station, NJ, this 14&1 day Of OCtOber 2022
¥
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l N TEE EVENT YOU WISH TO VERIFY THE AUTHBENTICITY GF THIS BOGND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT: . .
Telephone (308) 903- 3493 Fax (208) 9G3. 3656 e-mmall: surety@chubb.com .

Combined. FED-VIG-PIWFIC-AAIC (rav. 11-18)




ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS; That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the Stale of New
Yorl, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Iliinois (herein collectively called the "Companies"), by
Rebert D, Murvay, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are
set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute,
and appoint §. Mark WILKERSON, Kelly E. KIMMEL, Morgan DEWLEY, Menica F, DONATELLI, Debra L. WALZ, Carolyn I
JOHNSON, Katherine J, BREIT, Camille O, PARMAN, Morgan L, WILKERSON of Overland Park, Kansas, EACH, its true and
fawful agent and Attorney-in-Faet, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all
bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shail be as binding upon said
Companies, as fuily and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly efected
officers of the ZHURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland,, and the regularly eiected
officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland,, in their own proper
persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section §, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREQF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of tie said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 03rd day of March, A.ID. 2021,

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: Robert D, Murvay
Vice President

@’Dmf’w gG Czi)ymm..

By: Dawn E. Brown
Secretary

State of Maryland
County of Baltimore

On this 03rd day of March, A.D. 2021, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, Robert D.
Murray, Vice President and Dawn E, Brown, Secretary of the Companies, 10 me personally known to be the individuals and officers described in and who
executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the said officer of
the Company aforesaid, and that the seals affixed to the preceding instrument are the Corperate Seals of said Companies, and that the said Corporale Seals and
the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations,

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed my Official Seal the day and year first above wrilten.
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51 Corporate Woods
9393 W. 110" St., Suite 600

Overland Park, KS 66210
e m P: 913.882.3650 F:913.982.3495

To: To Whom It May Concem
From: Robin Harris
Date: 321722

Contractor:  Crossland Heavy Contractors, Inc.

Subject: Workers Compensation
NCCI Experience Modification History

We are providing the Workers Compensation history for Crossland Heavy Contractors,
Inc. NCCI Experience Modification as follows:

4/30/22 - .79
4/30/21 - .77
4130120 - .73
4130/19 - .65
4/30/18 - .63
413017 - .75
4/30/16 - .82
4/30/15 - .83
4/30M14 - .78
4/30M3 - .80

Shouid you require any additional information, please don’t hesitate to contact us.
Sincerely,

e 2

IMA, Inc.
Robin Harris
Account Manager



AFFIDAVIT

STATE OF %U\ al )

COUNTY OF Ch@*f"ﬁ(ﬂﬁ/

SS.

Mok Qedl of the City of Cﬁmmm

, County of C«h@ %’Q&e@ , State of K@ﬂm ;

being duly sworn on her or his oath, deposes and says:

1.

N J( 5” W»,

That | am the P(M‘if}g‘idwéﬁi" {Title of Affiant} of
&"Q%imd H@L\N Cﬁﬁh’&e@{@f& In. (Name of Bidder) and have

been authorized by said bidder to make this affidavit on the bidder’s behalf;

No Councilmember, City Manager, Director of Finance and Administration, City Procurement Manager, or any
City employee is financially interested in what the bidder is offering to sell to the City pursuant to this invitation,
nor is the bidder a City employee or board member whose bid creates a conflict of interest. A conflict of interest
would arise if any person named in this section is in a position to affect either the decision to solicit bids or the
selection of the successful bidder;

Bidder has not participated in colusion or committed any act in restraint of trade, directly or indirectly, which
bears upon anyone's response or lack of response to this Invitation; and

Bidder is responsible for submitting with his or her bid a record of any discussion with a Councitmember, City
Manager, Director of Finance and Administration, City Procurement Manager, or any other City employee
regarding this invitation; and

The authorized signer of this document certifies that the organization and each of its principals are not
suspended or debarred by the C:ty of Independence, State of Mlssou ior Federai government.,

c'ln,

(Name of Bidder})

u@e/ // //// T o

Nkt Sell
‘P e idlé’a’”ﬁ’ (Title of Affiant)

L TP ;ﬂ

/j I\\'”\\ .

Subscrabed and sworn to before me this l Ogr day of QM , 20 HE,

(SEAL) "
' NOTARY PUBLIC in and for the County of th; crolde.
Amy Harlos
siateof kanse Kangoe
an
My Appl, Exp‘ézzféjm State of

My commission expires:

7 l1%fansz



AFFIDAVIT OF COMPLIANCE
WITH IMMIGRATION LAW

STATE OF é Neas )
)
county o (Nercies.

THE UNDERSIGNED Yol Sell of lawful age and being

first duly sworn, states upon oath that (s)he is the

frecident
Titl
of Qf ccsland @}«@&V\,i C:Qﬁ*’fiﬁleéi%ﬁfé T'nc. |, the Contractor

L Name of Company

submitting the attached bid/proposal and that the Contractor is enrolled and
participates in a federal work authorization program with respect to the
employees who will perform work under the contract and that the Contractor

does not knowingly employ to perform work under this contract any person who

/ p
/
v/////
Signature (Va rie Sel | 0{@%! Cﬁgms—

Subscribed and sworn to ‘53 efore me, a Notary Public, in and for the County and
State aforesaid, this {0V "day of Ccddoer 20@;’2

is an unauthorized alien.

Notary Piblic N, 2

Amy Harlos
Nntery Publlc

My Commission Expires: "7![@; A2




AFFIDAVIT OF COMPLETION OF OSHA CONSTRUCTION SAFETY PROGRAM

STATE OF }"4&%@ )

) s8.
COUNTY OF e )
f, (Mol S @“ , do hereby authenticate that | am a duly

authorized agent ofcraﬁif&ﬂd }%mm{ &’WUVS and | have all requisite power and

authority to execute and deliver this Affidavit and am competent to testify to the matters stated
herein on behalf of (Yossiand ‘P\fﬁs}l\f Cordmaglors .

has provided a ten-hour Occupational Safety and Health
Administration (OSHA) construction safety program for on-site employees which includes a
course in construction safety and health approved by OSHA or a similar program approved by
the Missouri Department of Labor and Industrial Relations which is at least as stringent as an
approved OSHA program for employees that have not previously completed the required
program and, and will require all employees who have not previously completed the required
program to complete the program within sixty days (60) of beginning work on any construction
project for the City of Independence, Missouri.

Any employee found on a work site subject to this section without documentation of the
successful completion of the course required under Missouri Revised Statute 292.675 shall be
afforded twenty days to produce such documentation before being subject to removal from the
project,

The contractor shall forfeit as a penaity to the City of Independence two thousand five hundred
dollars plus one hundred doiiars for each employee employed by the contractor or
subcontractor, for each calendar day, or portion thereof, such employee is employed without the
required training. The City of Independence shall withhold and retain therefrom all sums and
amounts due and owing as a result of any violation of this section when making p ;ments to the
contractor under the contract. / /

r

By: - L/%/L / , é//{
Mark Sell , Fresident
Printed Name

(roceland Heasay Conkrcdors e,

Company f B

b
Subscribed and sworn te before me this E day of @C’%’D}%\/ 20 RER

(Q\mu@;lfmlm

Notary Public

’/""k‘:_ Th
T we
@A '
S (‘)\
I.. ‘I,
[P
¥ h

My Commission Expires:

Amy Ha
Zlisla it
My Appt, Exp, 2




Crossiand Heavy Contractor's Current Profects in Progress/Contracts On Hand 2022

L7

7
T T CONTRACT .| EXPEGTED.:
0B # T : CPROJECT 0 : : : U OWHNER CUAMOUNT ] "COMPLETION

20018WP Arcadia Lake WTP Residuals Handling & Imps £dmond Public Works Authority $38,174,538.00 8/22
20034RD ADA Main Street Improvements City of Ada, OK $7,491,316,38 6/22
200355 Owasso WWTP & Main LIft Station Owasso Public Works Authority $21,187,879.00 2/23
2100218 COT Citywlde LS Improvements Tuisa Metropolitan Utitity Authority $598,796.00 4/22
210085P Jenks WWTP City of lenks, Okizhoma $11,917,000.00 1/23
2101285 ZND &Bryant City of Edmend $7,478,800.00 6/22
21014P5 Caney River Raw \Water Intkae Improvements City of Bartlesvitle $1,232,010.00 522
21015WL COT 2 Waterllne 31st to Howard Tulsa Metropolitan Utility Authority $2,162,000.00 7f22
21017RD COT Citywide ADA Transiticn Plan City of Tulsa $1,247,000.00 5/22
21018WP AB Jewell Clarifier No. 2 Imps. Tulsa Metropolitan Utllity Authority $8,922,000.00 /22
21021BR Tulsa County Posey Creek Brldge Tuisa County $2,005,506.00 5/22
21022RD Penn TX U-Turn 210255 Oklahoma Department of Transportation $826,000.00 5/22
21024RD Owasso 116th and Garnett Intersection City of Owasso $4,284,000.00 5122
21025M5 WRWA Landside Wayflnding Oklahoma City Alrport Trust $5,570,110.00 11/22
2102750 100 CBP (I 140K Bullding Storm Sewer Anadarkko Dozer & Trucking $167,394.00 2/22
2102995 Bartlesvile Effluent Pump Station City of Bartlesville 31,738,000.00 11/22
2200157 LLWWTE UV Disinfectlon Improvements Broken Arrow Munlcipal Autheority $5,841,000.00 8/22
22003WL COT 2 INCH Watesline TMUA-W 11-08, C5 Tulsa Metropolitan Usility Authority $1,897,000.00 1/23
22004MS Osage Pawhuska - Site Cancrete 32A Crossland Construction Company, inc. $851,10C,00 10/22
2Z005W§ Warner WTP Fllter Media| Repiacement Warner Utilitles Autharity $48,610.00 5/22
22007RD Owasso 116th Widenlng Garnett to 129th City of Cswasso $8,603,000.00 6/23
22008P5 QOsage Bartlesville Crossland Constructlon Company $1,702,000.00 12f22
22009RD COT NA BOG3 City of Tulsa $3,870,000.00 6/23
22010We Hefner WTP Ozone Expansion City of Oklahoma City Water Utilitles Trust $44,432,000.00 7/25
220115P Lynn Lane Blower Replacernent Broken Azrow Municipal Authority $259,000.00 gf22
220125¢ RMUA WPC 22-2 Replonal Metropofitian Utility Authority $484,000.00 8/23
22013RD COT 7th and 8th St Aerterlal Rehab City of Tulsa $4,145,000.00 5423
220145P NSWWTP Digester Improvements Project Tulsa Metropelitan Utllity Authority $2,392,000.00 6/23
220155P South Canadian WWTP Improvements City of Oklahoma City Water Utllitles Trust $213,851,000.00 1/27
22017WP AB jewell Clarifier No. 3 Improvements Tulsa Metrogolitan Utility Authority $12,717,000,00 723
22019Wp Mohawk WTP - RAW Water 8ldg Augur Remeval Tulsa Metropokitan Utility Autharity $181,000.00 4§23
22020WL 2 Inch Wateriine Replacement - NW Tulsa Tulsa Metropolitan Utility Autherity $1,538,000.00 9/23
22021WP AB Jewe!l Sodium Hydroxlde Improvements Tutlsa Metrepolitan Utlliny Authority $1,763,623.00 324
22022WP Hefner Surge Enhancements City of Qklahoma City Water Utilitles Trust $2,105,985.00 5/23
22K18Wp Junction City WTP Jemprovements Phase 2 City of lunction City $12,210,000.00 12/22
21K24L5 Cedgr Lake Lift Statlon Improvements City of Olathe $2,208,500.00 7/22
23K26WP Kaw WTP Electrical & Mechaincal Imps Contract 2 City of Lawrence $4,457,800.00 4§2%
21K27M5 Littie Cedar Creek Stabllization City of Slathe $484,500.00 5422
22K025P Turkey Creek WWIF Miscelianeous lmprovements loknson County Wasiewater $2,145,500.00 5/23
22K03MS Kaw Paint Contro! Room Statrs Replacement Unified Government of Wyandotie County $63,759.00 12/22
22K0AMS Blug River Infiuent Floor Drain Johnson County Wastewater $93,818.00 7/22
22K055P 2022 Wastewater Treatment Facility Improvements Lity of Osawatomie $2,538,564.00 12/22
22K06FS5 Pump Station No. 66 Emergency Phase § United Government of Wyandotte County 475,000,00 8/22
22K07LS aln Lift Statlon & Forcemain Improvements City of Eudera $26,066,450,00 12/22
2IKEGBWP Topeka WTP West Plaln Basin Rehab City of Topeka $10,243,300.60 5/23
Z2K09WP Milssourd Rlver Intake HYAC Imprevements & Roof Replacernent Water Dlstrict No. 1 of lohnson County $1,560,000.00 6/23
22K10PS Wyss Pumplng Station Engline Generator Facilitias WaterOne $5,776,500.00 12/23
22K118P Middle Basin Mis¢ Electrca improvernent lohnson County Wastewater 5$203,459.00 5723
22K12WP Olathe WTP 1 Demolition City of Olathe $743,000.00 16/22
22K13WP BPU WaterOne Interconnact Plping BPU Water Engineering $78,000.00 12/22
22£14P8 Eagle Bend Irrigation System Improvements City of Lawrence $723,000.00 2/23
22K155L South Cedar Creek Eliliptical Plpe City of Olathe $333 512,00 922
22K1659 DLSMB InDense Pllot lohnson County Wastewater - af23
22K17WP Olathe Sodlum Hypo Tank Replacement Clty of Olathe $346,815.00 5/23
22K 1BWP Facility 2 Filer No. 27 Rebulid WaterOne $239,000.00 Af23
21MO2WP Contracto 4 High Service Pump Station & Cleanwell City of Lexington $1,304,114.00 9422
22MOLWP Joplin High Sesvice PS Replacement Missouri American Water Company $6,4G2,100,00 12/22
21A02MS Kessler Moutaln Reglonal Park Ph 2 City of Fayetteville, AR 5$6,387,494.47 4/22
21A01P5 Madison County Booster Pump Station Rehab Madison County Water Faciiities $669,940.00 2122
21A08UT Appie Blossom Utilitles- Phase 1 Rogers Warehouse, LLC $229,884.00 7721
21A13sL Gregg Ave & Fulbright Exprassway Relieft Gravity Sewer City of Fayetiavilie $996,617.00 1121
21A23RD Fulbright Rarmp- N. Shiloh Drive City of Fayefievilie $1,680,751.60 Bf22
22A02L5 Prairle Grove WWYF Lift Station Lity of Prairie Grove $1,235,200.00 10/22
22A03M5 Slaughter Pen West Parklng Lot NWA Trallblazers $789,856.00 5/22
22A045C WMHO 10th Street Pedestrian Tunnel Retalnage Walls APAC-Central, Inc. $240,413.00 B/22
22A05L5 Clear Creak Lit Statlon Upgrades City of Springdale $3,144,900.00 2{23
2240615 Autterfield Coach Lift Station Upgrades City of Springdale $3,438,550.00 3/23
2240759 Alpena Wastewater Systern Improvements Town of Alpena, Arkansas 54,321,600.00 5/23
22A10P5 NED CM North Groave - North Lake WNP Pump Statlon Nabholz Construction Corporation $792,169.00 12/22
22A11SD NED CM South Lake and Green Groove - Cutfall Structure Nabholz Construction Corporation 4347,118.0¢ 4/23
22A12BR War Eagle Bridge Repalr Benton County $9,353.00 4/22
22A13RD 81h St Corridor imprevements City of Bentonvile $27,802,588.00 /24
2ZA14WL Via Fmma Waterline Extension Blue Crane £44,463.00 5/22
2ZAI5MS Slaughter Pen East Emergency Access Trall Trallbiazers + ETHIC $432,080.00 10/22
22A16RD Har-Ber Ave. Ext. - 40th 5t. to Gutensochn Rd. City of Springdale $11,386,355,00 /23
22A175P Springdale Water Utilitles Wastewster TF Phase 1 Improvements City of Springdale Water and Sewer $51,394,137.00 2/25
22A)95P Pralrie Grove WWTP Expanslon City of Pra¥ie Grove $7,358,000.00 /23
22A21MS Lake Bella Vista Trall Repair NWA Trallblazers $90,047.00 B8/22
22A22RD $10,857,450.80 8/24
Please Nb G of histimal =2




HEAUY CONTRAGTORS

501 &, East Avenue
£.0. Box 350
Columbus, KS 66725
tel 620.429.1410

fax 620.429.2977

Corporate Resolution

BE IT RESOLVED: that at the monthly meeting of the Board of Directors of Crossland
Heavy Contractors, Inc., held on the 2nd day of December, 2016, the Board of Directors
did, by unanimous decision, authorize Mark Sell, Chris Walters, Justin Lillie, Dan
Thompson or Tvan Crossland, Jr. to sign on behalf of said Cotporation all documents and
papers perlaining to the business of said Corporation.

All documents sighed by Mark Sell, Chris Walters, Justin Liliie, Dan Thompson or Ivan
Crosstand, Jr. on behalf of Crossiand Heavy Contractors, Inc. shall be legally binding on
Crossland Heavy Contractors, Inc, and their successors and assigns.

Mark Sell, President

ATTEST; Ho@M @/\_\,

Holly Rhodes, Secretary

State of Kansas, County of Cherokee:

Before me, the undersigned Notary Public in and for the County and State aforesaid,
personally appeared Mark Sell, President of Crossland Heavy Contractors, Inc. a
corporation duly organized and existing in the State of Kansas, and he acknowledged the
same on behalf of said Corporation.

In witness thereof I have set my hand and affixed my seal this 1st day of _apr. 2022

Notary Public

My Commission Expires: Lg, zalz3

K pY P ’ KAYLEE MANN

ot X
ﬁﬁ#@ﬁ My Appu. Exp, &Q ‘?’ﬁ !23

T

www. heavycontractors.com



No. F00383728
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Judith K. Moriarty
SECRETARY OF STATE
CORPORATION DIVISION - CERTIFICATE OF AUTHORITY

ND HEAVY CONTRACTORS, INC-

2 HAS COMPLIED WITH THE GENERAL AND BUSINESS CORPORATION LAY

B: JH1cH GOVERNS FOREIGN CORPORATIONS; BY FILING IN THE OFFICE

OF THE SECRETARY OF STATE OF MISSOURT AUTHENTICATED EVIDENCE

B OF ITS INCORPORATION AND GOOD STANDING UNDER THE LAWS OF THE
28 STATE oF KANSAS. '

{ NOW, THEREFORE, 1, JUDITH K- MORIARTY, SECRETARY OF STATE OF
THE STATE OF MISSOURI, DO HEREBY CERTIFY THAT SAID CORPORATION
1S FROM TH!S DATE DULY AUTHORIZED TO TRANSACT BUSINESS IN

| THIS STATE, AND IS ENTITLED TO ALL RIGHTS AND PRIVILEGES
GRANTED TO FOREIGN CORPORATIONS UNDER THE GENERAL AND BUSINESS

1 CORPORATION LAW OF MISSOURI.

] IN TESTIMONY WHEREOF, 1 HAVE SET MY
i HAND AND IMPRINTED THE GREAT SEAL OF
| THE STATE OF MISSOURI, ON THIS, THE
| 23Rp DAY OF JULY, 1993.

Padith, £ DoppearZi)
L/ Secfgtary of Hate

$150.00
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List of Proposed
Subcontractors:

Contractor:

Kevse (ocp,

Empire.  Elec.,

sg W wmpgg‘&?_
_Q&i_?_ilmg_—

S

List of Proposed Suppliers:

Supplier:
RDP Technologies

HEAYY CONTRACTORS
501 S. East Avenue
R.C. Box 350
Columbus, K& 66725
tel 620,.429.1410

fax 620.429.2977

Scope of Work:

HVIA{// p’ Wnbms
Elerheal

ot Seabuts

Helzal FPiles

Product:
(706~ Lime Foed Sys.

Mark Sefl, President

WWW.hEHlVyI: antractors.com



IMPROVEMENTS

PROJEGT LOGATION

Mission, K5

Fal GLIENT

L&J
Johnson County Wastewaler
Jusiin Brack
(P13} 715-8500

€3 contracT AmounT
45,133,073

TURKEY GREEK PUMP STATION

ENGINEER

HIR

Brandon Coleman
{B14) 3602700

DELIVERY METHOD
Design-Bicd-Buildd

Extending the longevity of the pump station with essential improvements

This project consisted of renovations to four major areas, At the Dry
Weather Pump Station we replaced the building's roof, two mechanical
bar screens and washer compactors, influent channel slide gates, and
valves on the pump discharge lines. We also improved the safety of the
facility by constructing a cast-in-place stair structure for access to the
below-grade structure, replacing all handrail, and installing a structural
wallway for better access to piping and valves. At the Dry Weather
Efectrical Building we replaced the dry weather pump VFD's, the HVAC
system, and the roofing. At the Wet Weather Pump Siation we replaced
the submersible pumps, installed new piping, manual bar screen, sodium
hypochlorite storage tank and feed pump skid, and constructed a new
electrical room and a new roof, At the Peak Excess Flow Treatment
Facility (PEFTF), we replaced all the PEFTF equipment and performed
other various structural and instrumentation/electrical modifications and
upgrades. All of these essential improvements will benefit the pump
station for years to come,




BROKEN ARRA
PLANT

W WATER TREATMENT

PROJEGT LOGATENN ENGENEER
Broken Arrow, OK HDR
Joel Cantwell
z&j LLENT 972 260.4400
Broken Arrow Municipal
Anthority SIZF
Roger Highes 24 MGD

G18.259.7000

@ CONTRAGT AMDUNT DELIVERY METHOD
$54,831,875 Design-Bid-Build

Our largest project to date, adding 24 MGD treatment capacity

Crossland Heavy expanded the Broken Arrow Municipal Authority's
existing water treatment plant to 24 MGD. It was a two-phase project
that required about 115,000 man hours, 12,000 cubic yards of
concrete, and over 10 miles of pipe.

Major structures included a 6 million gallon clearwell, a pre-cast tilt-
up membrane building, a pretreatment basin requiring 2,500 cubic
yards of cast-in-place concrete, and a three-stage flocculation and
inclined plate settler system. Additionally, we constructed a high
service pump station with 30-feet-tal! walls and four 900 HP vertical
pumps, a raw water pump station with 30-feet-tall cast-in-place watls
and engineered sheet pile shoring system, and three vertical turbine
pumps and sludge lagoons. A 30 acre sedimentation pond and

refurbished 20 acre sedimentation pond were also constructed.




Work for this $21.4M project included construction of a 7.5
million gallon, below-grade, cast-in-place concrete water
storage reservoir. Crews also constructed a 35 MGD pump
station that is expandable to 75 MGD and contains four
adjustable, speed-driven, horizontal split case centrifugal
pumps. The pump station work included cast-in-place
concrete walls, exterior stone & brick veneer, interior CMU
rooms, process piping and valves, aluminum grating and
stairs, an overhead bridge crane, steel joist and decking,
a thermoplastic polyolefin roof, plumbing, HVAC, and
instrumentation. Other improvements included two cast-in-
place vaults, two drainage headwalls, asphalt paving, site
grading, seeding, and landscaping.

HEDGE LANE PUMP STATION AN

RESERVDIR

Q PROJECT LOCATION
Olathe, KS

Fot BLIENT
Water Distnct No. | ool Johne
son County

Hanley Barker

9 CONTRACT AMOUNT
$21,300,000

ENGINEER
Black & Veaich
Jirey Winger
(F13) 458-3484

DELIVERY METHOD
Design-Bidl-Build




PUBLIC WHOLESALE WATER SUPPLY
STRICT ND. 23 WTP

PROJECT LOGATION ENGINEER

Fradonia, KS

Miclwest Cngineering Grou

Danny Coltrane
T‘&“ LLIENT (P18} 264-9405
| M |
PUWWYSD 123
Richiwed Bracford
H203783749

€ cowvaact AMDUNT DELIVERY METHOD
420,040,438 [esian-Bid-Build

Using value analysis to save the Owner $2.5 Million

Crossland Heavy was awarded the $21M contract for the
drinking water treatment plant project in Fredonia, Kansas.
The plant is now a 6.0 million gallons-per-day (MGD) surface
water treatment process, split into two parallel 3.0 MGD trains.
The preliminary project scope included re-purposing of the old
treatment plant raw water intake, coagulation, flocculation and
softening systems, gravity filtration, water storage, and high
service pumping systems paired with 3 miles of new 12", 16",
and 18" buried waterlines. Crossland Heavy partnered with
Midwest Engineering Group to complete value analysis on this
project to lower construction costs by about $2.5 Million, which
allowed PWWSD #23 to bring wish list items into scope while
maintaining their desired construction budget.




OLATHE WTP NO. 2 IMPROVEMENTS

@ PROJEGT LOCATION ENGINEER
Otathe, KS Black & Veateh
Derek Cambridoe

_— Q134583160
(& BHENT HDR

Cily of Olathe Michael Khalis
Lovria HIf 816-647-1171
Q1397 1-H)7 7

g CONTRACT AMOUNT DELIVERY METHDD
S17,306,587 CVAR

§2.8 Million in new improvements incorporated from
cost savings developed during Value Analysis

The Olathe, KS, Water Treatment Plant #2 was initially built in 1964, and
much of the equipment was aged beyond repair. The facility also lacked

adequate space for routine maintenance tasks. Our team proactively
worked with the City's engineering firms to accelerate Pre-Canstruction
to a shert, five-month timeline. During the design and construction
phases, CHC provided various pricing options and recommended
paths that would save time and money for the owner while keeping
the plant's future needs in mind. Throughout the project, CHC led a
collaborative effort among all parties to overcome all obstacles that
arose, such as the plant's minimal allowed downtime, unknown existing
pipe locations, and nonfunctional existing shutoff valves. The City was
able to save money and add $2.8M in project scope that was initially
only on their wish list.




This purpose of this project with Johnson County Wastewater
was to improve the Nelson Chemical Disinfection System. To
make this system more effective and to meet the needs of the
growing plant, Crossland Heavy made modifications to the two
chlorine contact basins, constructed new chemical feed piping,
installed a new manhole to the chlorine contact basins, new
sodium hypochlarite tanks, and chemical feed pumps and their
associated piping, and made upgrades and improvements to
the associated electrical, instrumentation, and HVAC systems.
These improvements have enabled the plant to keep up with
the demand and to ensure that the plant meets ail effluent
requlations that KDHE has put into place.

NELSON WWTP CHEMICAL DISINFEGTION
IMIPROVEMENTS

@ PROJECT LAGATION ENGINEER
Mission, KS CDM Smith
Ay Kliewer
81641231749

.71
GLIENT
L&J
Johnson Cotnty Wastewatel
Patrick Denning DELIVERY METHOD
P13.715.8562 Cresign-Bicl-Build

@ BONTRACT AMOUNT
1,065,620




QUALIFICATIONS OF PERSONNEL

Fhe propsosad Conalraction Management Team for your projocl

Your Projecl Superintendent, Matl Hannah, will be responsible for overseeing

all site activities, and for the management of personnel, ihcluding all self-parform
and subcenlractor trades. Mall will drive the schedule and overall qualily of your
project threugh the entire construction duralion of this projecl. He will cormmmunicate
daily with the owner, engineer, subconlractors, and suppliers to ensure the project
is done saflely, on-lime and with the ulmosl qualily.

VILARTY e e DU G MO (PARTIAL LIST)
« PWWSD #25 Contract-1. Lawrence KC, $8.9M

M ATT H A N N A H « Clinton WTP Taste & Odor Improvemenis, Lawrence, KS, $3.8M
» Clinton RWPS Improvements, Lawrence, KS, $1.5M
PEH G ASSIOPD P « Nelson WWTP. Mission KS, $981,000
Superintendent + Norwood & Mantara Pump station. Topeka KS, $976,000

+ Pump Station 18. Kansas City KS, 946,000
« Scuth Patrol Station. Kansas City KS, $135,000

Viaanion b pens

12 + Crosslines Quireach site package. Kansas City KS, $124,000
ST A O + Central Green Utilities. Lenexa KS, $121,000
Heavy Equipment Operating « Olathe WTP #2 CMAR Improvements. Ofathe, K3, $17,200,000
Linn Tech + Main Lift Station Improvements. Eudora, KS, $2,500,000

- Turkey Creek Pump Station Improvemenis, Mission, KS, $5,200,000
crahacAariop.
CPR Cartified
OSHA 10 Hour
Forklift Operator Certified

GROSSLAKRD

HEAUY CONTRACTORS



As Project Manager, Dalton will be responsibie for the overall
planning and administralive management cf your project,
During the Pre-Construction Phase, Dalton will be an active
participant in subcontractor bidding and bid analysis, as well as
the development of your project’s budget and schedule.

Throughout the course of your project, Dalton will manage all
cost accounting and centract administration activities. Dalton
will also serve as your project’s document control manager,

maintaining a descriptive project log and database that archives

all documents associated with your project.

ﬂALTQN FBSTER Dalton is an excellent communicator and will be in constant
contact with Crossland Heavy's Superintendent Matt Hannah,
Project Managet He will work alongside Matt to ensure all productivity standards

are being met and communicate progress to all project
CONTAGT stakeholders. Dalton will conduct bi-monthly Owner, Engineer,
and Contractor Progress Meetings so all parties are fully

apprised of your project’s standing.
@ dioster@heavycontractors.com PP y pro) 9

@ 816-510-9070

PROJECT EXPERIENCE partiaf fist

. ] ) ] . 5 '
YEARS OF EXPERIENCE Turkey Creek Pump Station bnprovements, Mission, KS, $5,200,000

5 Years * Main Lift Station improvements, Eudora, KS, $2,500,000

* WaterOne Server Room Improvements, Kansas City, KS, $725,000
EDUCATION proven v, K8, 8
Bachelor of Science * WaterOne Mechanical Improvements, Kansas Cily, KS, $1,325,000

Technology & Construction
I * Qlathe Creek Stabilization Project, Ofathe, XS, $525,000

Management

Pittsburg State University * Cedar Creek Lift Station Improvements, Olathe, KS, $2,525,000
* FID Pump Station Improvements, Kansas Cily, KS, $625,000

CERTIFICATIONS

OSHA 10 Hour

Smith Driving Certification
Trenching/Excavation Training
Rigging & Signaling Certified
Forklift Operator Certified
CPR/First Aid Certified
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10/14/22, 1:56 PM Public Purchase: Response Details Report Bid ITB #22082 - Redundant Siaking System
1. ~ Concrete crack repair
Concrete crack repair as described in Specificiation Section 03930 based on epoxy resin repair of a 10 mil wide crack.
Brand Unit Price Qty. Total
Reference # $120.00 150 $18,000.00

2, - Other work
All other work described in the contract drawings and specifications.

Brand Unit Price Qty. Total
Refarence # £3,730,400.00 1 $3,730,400.00

https:/fwww.publicpurchase.com/gems/vendor/bid/printable Tzbulation?bidid=162378&vendorld=335543 27



