ATTACHMENT #1 — Viking at 25" Terrace Culvert
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WIEDENMANN, INC.

WBE Certified: KDOT - MoDOT

950 M. Scott f PO BOX 245 - Belton, MO 64012 - 816-322-1125 / Fax 816-322-1126 - general @wisdenmanninc.com

August 16, 2023

City of Independence

111 E Maple Ave

Independence, MO 64050

Attn: Ted Martin

RE: Viking and 25% Terr — 84" CMP Replacement
Dear Ted,

We hereby submit the following budget for the replacement of 24" of 84" CMP replacement at Viking and 25" Terr. Our
proposal includes all labor, materials, and equipment. The total budget cost for this work is:

Labor S 34,548.00
Materials % 28,065.00
Equipment 5 27.287.00
Subs 5 -

Total 5 89,900.00

This is a budget price for the scope of work and the actual work will be completed on a time and material basis. Upon
receipt of a work order we will place this project into our production schedule.

Included: 1 84" Metal End Section
24" 84" CMP Rip Rap Installation
Excluded: Clearing and Grubbing
AB3 Backfill Hydroseeding

Curb and Gutter Rip Rap Purchase
Pavement R&R 200" Concrete Invert Lining
Trucking Utility Relocations

4' Chain Link Utility Conflicts

Pole Bracing

We appreciate the opportunity to price and perform this work. Please give us a call if you have any questions.
Sincerely,

Daniel Forbes
Wiedenmann, Inc.
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ATTACHMENT #2 — N Rogers Street Culvert

2023 Emergency Projects
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‘WIEDENMANN, INC.

WBE Certified: KDOT - MoDOT

950 M. Scott / PO BOX 245 - Belton, MO 64012 - 816-322-1125 / Fax 816-322-1126 - general@wiedenmanninc.com

December 12, 2023

City of Independence

111 E Maple Ave
Independence, MO 64050
Attn: Ted Martin

RE: 1716 M Rogers Rd

Dear Ted,

We hereby submit the following budget price for the installation of 80° of 48" HDPE, concrete end section, and rip rap at
1716 N Rogers Rd. Our proposal includes all labor, materials, and equipment. The total budget cost for this wark is:

Labor 5 47,000.00
Materials 5 29,500.00
Equipment % 31,500.00
Trucking % 10,000.00
Clearing % 3,500.00
Restoration &  2,500.00
Total $ 124,000.00

This is a budget price for the scope of work and the actual work will be completed on a time and material basis. Upon
receipt of a work order we will place this project into our production schedule.

Included: 30tn Rip Rap

80" 48" HDPE Clearing and Grubbing
48" Concrete End Section Hydroseeding
Excluded: Fence

AB3 Backfill Pole Bracing

Curb and Gutter Utility Relocations
Pavement RE&R Utility Conflicts

We appreciate the opportunity to price and perform this work. Please give us a call if you have any questions.
Sincerely,

Daniel Forbes
Wiedenmann, Inc.
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ATTACHMENT #3 — Truman Road at Alexander

2023 Emergency Projects
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WIEDENMANN, INC.

WBE Certified: KDOT - MoDOT

950 M. Scott / PO BOX 245 - Belton, MO 64012 - 816-322-1125 f Fax 816-322-1126 - general@wiedenmanninc.com

December 12, 2023

City of Independence

111 E Maple Ave

Independence, MO 64050

Attn: Ted Martin

RE: Truman and Alexander

Dear Ted,

We hereby submit the following budget price for the installation of approximately 80" of 48" HDPE, one junction boa,

and concrete headwall at the intersection of Truman and Alexander. Our proposal includes all labor, materials, and
equipment. The total budget cost for this work is:

Lahor S  62,100.00
Material S 30,400.00
Equipment S 34,100.00
Subcontractor S 3,500.00
Trucking 5 4,000.00
Traffic Control S 11,500.00
Clearing and Grubbing 5 1,500.00
Restoration S 2,500.00
Total $ 149,600.00

This is a budget price for the scope of work and the actual work will be completed on a time and material basis. Upon
receipt of a work order we will place this project into our production schedule.

Included: Pavement Replacement
B0 of 48" HDPE Clearing and Grubbing
Concrete Headwall and Wingwall Hydroseeding

Traffic Control

Excluded: Stripping
Flagging Utility Relocations
Weekend Work Utility Conflicts

Work Under Partial Closure
We appreciate the opportunity to price and perform this work. Please give us a call if you have any questions.
Sincerely,

Daniel Forbes
Wiedenmann, Inc.
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